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SPECIAL CLAUSES

SC‑1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) (FAR 52.211-10). 

  The Contractor shall be required to (a) commence work under this Contract within        calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than            calendar days after date of receipt by Contractor of notice to proceed.  The time stated for completion shall include final cleanup of the premises.
************************************************************************************
Use the following SC-1 if completion time is a date'
************************************************************************************

SC‑1  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK

The Contractor will be required to (a) commence work under this Contract within       calendar days after the date the Contractor receives the notice to proceed, (b) to prosecute the work diligently, and (c) to complete the entire work ready for use not later than      (date)(calendar days after the date of receipt of notice to proceed).  The time stated for completion shall include final cleanup of the premises.
The completion date is based on the assumption that the successful offeror will receive the notice to proceed by          .  The completion date will be extended by the number of calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results from the failure of the Contractor to execute the Contract and give the required performance and payment bonds within the time specified in the offer.
************************************************************************************
Use the following SC-1 if there is more than one completion schedule (dates or calendar days).
************************************************************************************

SC‑1.  COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK (APR 1984) (FAR 52.211-10)

The Contractor will be required to (a) commence work under this Contract within 10 calendar days after the date the Contractor receives the notice to proceed, (b) to prosecute the work diligently, and (c) to complete the entire work ready for use as shown below.  The time stated for completion shall include final cleanup of the premises.
************************************************************************************
Add the following if the completion schedules are dates.
************************************************************************************
The completion date is based on the assumption that the successful offeror will receive the notice to proceed by          .  The completion date will be extended by the number of calendar days after the above date that the Contractor receives the notice to proceed, except to the extent that the delay in issuance of the notice to proceed results from the failure of the Contractor to execute the Contract and give the required performance and payment bonds within the time specified in the offer.
************************************************************************************
Use the following SC-1 if this is a design build.
************************************************************************************
SC-1.0 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)
(FAR 52.211-10)
The Contractor shall be required to (a) commence work under this Contract within 10 calendar days after the date the Contractor receives the initial notice to proceed for design, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than __ (fill in) calendar days after date of receipt by Contractor of initial notice to proceed for design. The time stated for completion shall include final cleanup of the premises.  At award, the successful offeror’s proposed schedule may be added to the contract via the alterations to contract page and shall supercede the schedule shown above to become the contract completion schedule.

************************************************************************************
Add the following if there are optional items
************************************************************************************

SC‑1.1  OPTION FOR INCREASED QUANTITY

a.  The Government may increase the quantity of work awarded by exercising (one or more of the) (the) Optional Bid Item(s)                 at any time, or not at all, but no later than                     calendar days after receipt by Contractor of notice to proceed.  Notice to proceed on work Item(s) added by exercise of the option(s) will be given upon execution of consent of surety.

b.  The parties hereto further agree that any option herein shall be considered to have been exercised at the time the Government deposits written notification to the Contractor in the mails.
************************************************************************************
(Add following paragraph if there are Optional Item(s) and the completion time/date is the same as the base item(s))
************************************************************************************

c.  The time allowed for completion of any optional items awarded under this contract will be the same as that for the base item(s), and will be measured from the date of receipt of the notice to proceed for the base item(s).
********************************************************************************
Add the following if there is a maintenance period in the Technical Specifications for turf/plants/trees.
*********************************************************************************

SC-1.____ Exception to Completion Period(s):  In case the Contracting Officer determines that completion of seeding, sodding, and planting, and establishment of same is not feasible within the completion period(s) stated above, the Contractor shall accomplish such work in the first planting period following the contract completion period and shall complete such work as specified, unless other planting periods are directed or approved by the Contracting Officer.

SC‑2.  LIQUIDATED DAMAGES ‑ CONSTRUCTION (SEP 2000) (FAR 52.211-12)
************************************************************************
NOTE: if there is more than one completion time in SC-1 revise SC-2 accordingly
*************************************************************************

(a)  If the Contractor fails to complete the work within the time specified in the Contract, or any extension, the Contractor shall pay to the Government as liquidated damages, the sum of           for each day of delay until the work is completed or accepted.

(b)  If the Government terminates the Contractor's right to proceed, the resulting damages will continue to accrue until the work is completed.  These liquidated damages are in addition to  excess cost of repurchase under the Termination clause of the CONTRACT CLAUSES.  
************************************************************************************
Add (c) if there is a maintenance period in the Technical Specifications for turf/plants/trees.
************************************************************************************

(c)  Exception to Liquidated Damage:  In case the Contracting Officer determines that completion of work stated above in paragraph Exception to Completion Period(s) is not feasible during the completion period(s) stated in SC‑1, such work will be exempted from liquidated damages.

SC‑3.  TIME EXTENSIONS (Sept 2000) (FAR 52.211-13):  Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the completion of the various elements of construction.  The change order granting the time extension may provide that the Contract completion date will be extended only for those specific elements related to the changed work and that the remaining contract completion dates for all other portions of the work will not be altered.  The change order also may provide an equitable readjustment of liquidated damages under the new completion schedule.


SC‑4.  VARIATIONS IN ESTIMATED QUANTITIES ‑ SUBDIVIDED ITEMS (MAR 1995) (EFARS 52.211-5001):  This variation in estimated quantities clause is applicable only to Item Nos. ____.

(a) Variation from the estimated quantity in the actual work performed under any second or subsequent sub-item or elimination of all work under such a second or subsequent sub-item will not be the basis for an adjustment in contract unit price.

(b) Where the actual quantity of work performed for Items Nos.         is less than 85 ( of the quantity of the first sub‑item listed under such item, the Contractor will be paid at the contract unit price for that sub‑item for the actual quantity of work performed and, in addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.
(c)  If the actual quantity of work performed under Items Nos. ___ exceeds 115 percent or is less than 85 percent of the total estimated quantity of the sub-item under that item and/or if the quantity of the work performed under the second sub-item or any subsequent sub-item under Items Nos. ____ exceeds 115 ( or is less than 85 ( of the estimated quantity of any such sub‑item, and if such variation causes an increase or a decrease in the time required for performance of this contract the contract completion time will be adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities.

SC‑5.  INSURANCE ‑ WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 52.228‑5)

(a)  The Contractor shall, at its own expense, provide and maintain during the entire performance period of this Contract at least the kinds and minimum amounts of insurance required in the Insurance Liability Schedule or elsewhere in the Contract.

(b)  Before commencing work under this Contract, the Contractor shall certify to the Contracting Officer in writing that the required insurance has been obtained.  The policies evidencing required insurance shall contain an endorsement to the effect that any cancellation or any material change adversely affecting the Government's interest shall not be effective:


(1)  for such period as the laws of the State in which this Contract is to be performed prescribe; or


(2)  until 30 days after the insurer or the Contractor gives written notice to the Contracting Officer, whichever period is longer.

(c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in subcontracts under this Contract that require work on a Government installation and shall require subcontractors to provide and maintain the insurance required in the Schedule or elsewhere in the Contract.  The Contractor shall maintain a copy of all subcontractors' proofs of required insurance, and shall make copies available to the Contracting Officer upon request.

SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2:


(1)  Workers' compensation and employer's liability.  Contractors are required to comply with applicable Federal and State workers' compensation and occupational disease statutes.  If occupational diseases are not compensable under those statutes, they shall be covered under the employer's liability section of the insurance policy, except when Contract operations are so commingled with a Contractor's commercial operation that it would not be practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be required, except in states with exclusive or monopolistic funds that do not permit workers' compensation to be written by private carriers.


(2)  General Liability. 


   (a)  The Contracting Officer shall require bodily injury liability insurance coverage written on the comprehensive form of policy of at least $500,000 per occurrence.


   (b)  Property damage liability insurance shall be required only in special circumstances as determined by the agency.


(3)  Automobile liability.  The Contracting Officer shall require automobile liability insurance written on the comprehensive form of policy.  The policy shall provide for bodily injury and property damage liability covering the operation of all automobiles used in connection with performing the Contract.  Policies covering automobiles operated in the United States shall provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.  The amount of liability coverage on other policies shall be commensurate with any legal requirements of the locality and sufficient to meet normal and customary claims.


(4)  Aircraft public and passenger liability.  When aircraft are used in connection with performing the Contract, the Contracting Officer shall require aircraft public and passenger liability insurance.  Coverage shall be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is greater.


(5)  Vessel liability.  When Contract performance involves use of vessels, the Contracting Officer shall require, as determined by the agency, vessel collision liability and protection and indemnity liability insurance.


(6)  Environmental Liability  If this contract includes the transport, treatment, storage, or disposal of hazardous material waste the following coverage is required.
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect for claims arising out of the death or bodily injury and property damage from hazardous material/waste transport, treatment, storage and disposal, including vehicle liability and legal defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for General, Automobile, and Environmental Liability Coverage.  Proof of this insurance shall be provided to the Contracting Officer.
************************************************************************************
CIVIL ONLY, Use Appropriate SC-6, VERIFY with DM or PM
************************************************************************************

SC‑6.  CONTINUING CONTRACTS (EFARS 52.232‑5001) (MAR 1995):

(a)  This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is dependent upon reservations of funds from future appropriations, and from future contribution to the project having one or more non-federal project sponsors.  The responsibilities of the Government are limited by this clause notwithstanding any contrary provision of the “Payments to Contractor” clause or any other clause of this contract..

(b)  The sum of $               has been reserved for this contract and is available for payments to the Contractor during the current fiscal year.  It is expected that Congress will make appropriations for future fiscal years from which additional funds together with funds provided by one or more non-federal project sponsors will be reserved for this contract..

(c)  Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to time, shall not entitle the Contractor to a price adjustment under the terms of this contract, except as specifically provided in paragraphs (f) and (i) below.  No such failure shall constitute a breach of this contract, except that this provision shall not bar a breach-of-contract action if an amount finally determined to be due as a termination allowance remains unpaid for one year due solely to a failure to reserve sufficient additional funds therefore.

(d)  The Government may at any time reserve additional funds for payments under the contract if there are funds available for such purpose.  The Contracting Officer will promptly notify the Contractor of any additional funds reserved for the contract by issuing an administrative modification to the contract.

(e)  If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the estimated date of exhaustion and the amount of additional funds which will be needed to meet payments due, or to become due, under the contract during that fiscal year.  This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

(f)  No payments will be made after exhaustion of funds except to the extent that additional funds are reserved for the contract.  The Contractor shall be entitled to simple interest on any payment that the contracting officer determines was actually earned under the terms of the contract and would have been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise have been made until actually or constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment.

(g)  Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under the "Suspension of Work" clause or in any other manner under this contract.

(h)  An equitable adjustment in performance time shall be made for any increase in the time required for performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of funds.

(i)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by written notice delivered to the Contracting Officer at any time before such additional funds are reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination shall be considered a termination for the convenience of the Government.

(j)  If at any time it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required to meet all payments due or to become due the contractor because of work performed and to be performed under the contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said reservation by the amount of such excess.

SC‑6.  CONTINUING CONTRACTS (ALTERNATE) (EFARS 52.232‑5002) (MAR 1995):

(a)  Funds are not available at the inception of this contract to cover the entire contract price.  The sum of $                  has been reserved for this contract and is available for payments to the Contractor during the current fiscal year.  It is expected that Congress will make appropriations for future fiscal years from which additional funds, together with funds provided by one or more non-federal project sponsors will be reserved for this contract.  The liability of the United States for payments beyond the funds reserved for this contract is contingent on the reservation of additional funds.

(b)  Failure to make payments in excess of the amount currently reserved, or that may be reserved from time to time, shall not be considered a breach of this contract, and shall not entitle the Contractor to a price adjustment under the terms of this contract, except as specifically provided in paragraphs (e) and (h) below.

(c)  The Government may at any time reserve additional funds for payments under the contract if there are funds available for such purpose.  The Contracting Officer will promptly notify the Contractor of any additional funds reserved for the contract by issuing an administrative modification to the contract.

(d)  If earnings will be such that funds reserved for the contract will be exhausted before the end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the estimated date of exhaustion and the amount of additional funds which will be needed to meet payments due or to become due under the contract during that fiscal year.  This notice shall be given not less than 45 nor more than 60 days prior to the estimated date of exhaustion.

(e)  No payments will be make after exhaustion of funds except to the extent that additional funds are reserved for the contract.  If and when sufficient additional funds are reserved, the Contractor shall be entitled to simple interest on any payment that the Contracting Officer determines was actually earned under the terms of this contract and would have been made except for exhaustion of funds.  Interest shall be computed from the time such payment would otherwise have been made until actually or constructively made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public Law 92-41, 85 State 97, as in effect on the first day of the delay in such payment.

(f)  Any suspension, delay, or interruption of work arising from exhaustion or anticipated exhaustion of funds shall not constitute a breach of this contract and shall not entitle the contractor to any price adjustment under a "Suspension of Work" or similar clause or in any other manner under this contract.

(g)  An equitable adjustment in performance time shall be made for any increase in the time required for performance of any part of the work arising from exhaustion of funds or the reasonable anticipation of exhaustion of funds.

(h)  If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover payments otherwise due, the contractor, by written notice delivered to the Contracting Officer at any time before such additional funds are reserved, may elect to treat his right to proceed with the work as having been terminated.  Such a termination shall be at no cost to the Government, except that, to the extent that additional funds to make payment therefore are allocated to this contract, it may be treated as a termination for the convenience of the Government.

(i)  If at any time, it becomes apparent that the funds reserved for any fiscal year are in excess of the funds required to meet all payments due or to become due the contractor because of work performed and to be performed under the contract during the fiscal year, the Government reserves the right, after notice to the contractor, to reduce said reservation by the amount of such excess.

(j)  The term "Reservation" means monies that have been set aside and made available for payment under this Contract.

SC‑7.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236‑1):  The Contractor shall perform on the site, and with its own organization, work equivalent to at least _______ percent (__%) of the total amount of work to be performed under the Contract.  The percentage may be reduced by a supplemental agreement to this Contract if, during performing the work, the Contractor requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of the Government.

SC‑8.  PHYSICAL DATA (APR 1984) (FAR 52.236‑4):  Data and information furnished or referred to below is for the Contractor's information.  The Government will not be responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a)  Physical Conditions:  The indications of physical conditions on the drawings and in the specifications are the result of site investigations by test holes shown on the drawings.

(b)  Weather Conditions:  Each bidder shall be satisfied before submitting his bid as to the hazards likely to arise from weather conditions.  Complete weather records and reports may be obtained from any National Weather Service Office.

(c)  Transportation Facilities:  Each bidder, before submitting his bid, shall make an investigation of the conditions of existing public and private roads and of clearances, restrictions, bridge load limits, and other limitations affecting transportation and ingress and egress at the jobsite.  The unavailability of transportation facilities or limitations thereon shall not become a basis for claims for damages or extension of time for completion of the work.

(d)  Right-of-Way:  The right‑of‑way for the work covered by these specifications will be furnished by the Government, except that the Contractor shall provide right‑of‑way for ingress and egress across private property where necessary to gain access to the jobsite.  The Contractor may use such portions of the land within the right‑of‑way not otherwise occupied as may be designated by the Contracting Officer.  The Contractor shall, without expense to the Government, and at any time during the progress of the work when space is needed within the right‑of‑way for any other purposes, promptly vacate and clean up any part of the grounds that have been allotted to, or have been in use by, him when directed to do so by the Contracting Officer.  The Contractor shall keep the buildings and grounds in use by him at the site of the work in an orderly and sanitary condition.  Should the Contractor require additional working space or lands for material yards, job offices, or other purposes, he shall obtain such additional lands or easements at his expense.

(e)  Condition of Area:  The condition of the area when last surveyed is shown on the drawings.  Topography is in feet and represents elevation with reference to mean lower low water (M.L.L.W.).

(f)  Obstruction of Channel:  The Government will not undertake to keep the channel free from vessels or other obstructions, except to the extent of such regulations, if any, as may be prescribed by the Secretary of the Army, in accordance with the provisions of Section 7 of the Rivers and Harbors Act approved 8 August 1917.  The Contractor will be required to conduct the work in such manner as to obstruct navigation as little as possible, and in case the Contractor's plant so obstructs the channel as to make difficult or endanger the passage of vessels, said plant shall be promptly moved on the approach of any vessel to such an extent as may be necessary to afford a practicable passage.  Upon the completion of the work, the Contractor shall promptly remove his plant, including ranges, buoys, piles, and other marks placed by him under the Contract in navigable waters or on shore.

(g)  Datum and Bench Marks:  The plane of reference of M.L.L.W. as used in these specifications is that determined by the bench marks, as shown on the drawings.

SC‑9.  QUANTITY SURVEYS (APR 1984) (FAR 52.236‑16)

(a)  Quantity surveys shall be conducted, and the data derived from these surveys shall be used in computing the quantities of work performed and the actual construction completed and in place.
************************************************************************************
Use the following (b) if Contractor performs surveys.
************************************************************************************

(b)  The Contractor shall conduct the original and final surveys and surveys for any periods for which progress payments are requested.  All these surveys shall be conducted under the direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance.  The Government shall make such computations as are necessary to determine the quantities of work performed or finally in place.  The Contractor shall make the computations based on the surveys for any periods for which progress payments are requested.
************************************************************************************
Use the following (b) if the Government performs surveys.
************************************************************************************

(b)  The Government shall conduct the original and final surveys and make the computations based on them.  The Contractor shall conduct the surveys for any periods for which progress payments are requested and shall make the computations based on these surveys.  All surveys conducted by the Contractor shall be conducted under the direction of a representative of the Contracting Officer, unless the Contracting Officer waives this requirement in a specific instance.
************************************************************************************
Use the following (c) if Contractor performs surveys.
************************************************************************************

(c)  Promptly upon completing a survey, the Contractor shall furnish the originals of all field notes and all other records relating to the survey or to the layout of the work to the Contracting Officer, who shall use them as necessary to determine the amount of progress payments.  The Contractor shall retain copies of all such material furnished to the Contracting Officer.

SC‑10.  LAYOUT OF WORK (APR 1984) (FAR 52.236‑17):  The Contractor shall lay out its work from Government‑established base lines and bench marks indicated on the drawings, and shall be responsible for all measurements in connection with the layout.  The Contractor shall furnish, at its own expense, all stakes, templates, platforms, equipment, tools, materials, and labor required to lay out any part of the work.  The Contractor shall be responsible for executing the work to the lines and grades that may be established or indicated by the Contracting Officer.  The Contractor shall also be responsible for maintaining and preserving all stakes and other marks established by the Contracting Officer until authorized to remove them.  If such marks are destroyed by the Contractor or through its negligence before their removal is authorized, the Contracting Officer may replace them and deduct the expense of the replacement from any amounts due, or to become due, to the Contractor.

SC-11.  RESERVED

SC‑12.  AIRFIELD SAFETY PRECAUTIONS 

(a)  Definitions:  As used in this clause --


(1)  "Landing Areas" means:


   (i)  the primary surfaces which are comprised of the surface of the runways, the runway shoulders, and the lateral safety zones (the length of each primary surface is the same as the runway length; the width of each primary surface is 610 meters (2,000 feet), 305 meters (1,000 feet) on each side of the runway centerline; (see footnote at end of clause)).


   (ii)  the "clear zone" beyond the ends of each runway, i.e., the extension of the "primary surface" for a distance of 305 meters (1,000 feet) beyond each end of each runway;


   (iii)  all taxiways plus the lateral clearance zones along each side for the length of the taxiways (the outer edge of each lateral clearance zone is laterally 76 meters (250 feet) from the far or opposite edge of the taxiway, i.e., a 23 meters (75‑foot)‑wide taxiway would have a combined width of taxiway and lateral clearance zones of 130 meters (425 feet); and


   (iv)  all aircraft parking aprons plus the area 38 meters (125 feet) in width extending beyond each edge all around the aprons.


(2)  "Safety precaution areas" means those portions of approach‑departure clearance zones and transitional zones where placement of objects incident to Contract performance might result in vertical projections at or above the approach‑departure clearance surface or the transitional surface.


   (i)  The "approach‑departure clearance surface" is an extension of the primary surface and the clear zone at each end of each runway, for a distance of 15,240 meters (50,000 feet), first along an inclined (glide angle) and then along a horizontal plane, both flaring symmetrically about the runway centerline extended.


(a)  The inclined plane (glide angle) begins in the clear zone 61 meters (200 feet) past the end of the runway (and primary surface) at the same elevation as the end of the runway, and continues upward at a slope of 50:1 (.3048 meter (one foot) vertically for each 15.24 meters (50 feet) horizontally) to an elevation of 152 meters (500 feet) above the established airfield elevation; at that point the plane becomes horizontal, continuing at that same uniform elevation to a point 15,240 meters (50,000 feet) longitudinally from the beginning of the inclined plane (glide angle) and ending there. 


(b)  The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width of the clear zone; thence it flares uniformly, reaching the maximum width of 4,877 meters (16,000 feet) at the end.


   (ii)  The "approach‑departure clearance zone" is the ground area under the approach‑departure clearance surface.


   (iii)  The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach‑departure clearance surfaces along inclined planes.  



   (a)   The inclined plane in each case begins at the edge of the surface.  



   (b)  The slope of the inclined plane is 7:1 (.3048 meter (one foot) vertically for each 2.13 meters (7 feet) horizontally), and it continues to the point of intersection with  



(1)  Inner horizontal surface (which is the horizontal plane 46 meters (150 feet) above the established airfield elevation) or 



(2) Outer horizontal surface (which is the horizontal plane 152 meters (500 feet) above the established airfield elevation), whichever is applicable.


   (iv)  The "transitional zone" is the ground area under the transitional surface.  (It adjoins the primary surface, clear zone and approach‑departure clearance zone.)

(b)  General


 (1)  The Contractor shall comply with the requirements of this clause while


   (i)  Operating all ground equipment (mobile or station art);


   (ii)  Placing all materials; and


   (iii)  Performing all work, upon and around all airfields.



   (a)  The requirements of this clause are in addition to any other safety requirements of this contract.

(c)  The Contractor shall--


(1)  Report to the Contracting Officer before initiating any work;


(2)  Notify the Contracting Officer of proposed changes to locations and operations; 


(3)  Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation without permission of the Contracting Officer, unless the runway is--



(i)  Closed by order of the Contracting Officer, and



(ii)  Marked as provided in paragraph (d)(2) of this clause;


(4)  Keep all paved surfaces such as runways, taxiways, and hardstands, clean at all times and, specifically, free from small stones which might damage aircraft propellers or jet aircraft;


(5)  Operate mobile equipment according to the safety provisions of this clause, while actually performing work on the airfield.  At all other times, the Contractor shall remove all mobile equipment to locations--



(i)  Approved by the Contracting Officer,



(ii)  At a distance of at least 229 meters (750 feet) from the runway centerline, plus any additional distance; and



(iii)  Necessary to ensure compliance with the other provisions of this clause; and


(6)  Not open a trench unless material is on hand and ready for placing in the trench.  As soon as practicable after material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the contract.  Meanwhile, all hazardous conditions shall be marked and lighted in accordance with the other provisions of this clause.

(e)  Landing Areas
The Contractor shall--


(1)  Place nothing upon the landing areas without the authorization of the Contracting Officer.


(2)  Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer) red flags by day, and electric, battery-operated low-intensity red flasher lights by night; 


(3)  Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every time before entering any landing area, unless the landing area is marked as hazardous in accordance with paragraph (d)(2) of this clause;


(4)  Identify all vehicles it operates in landing areas by means of a flag on a staff attached to, and flying above, the vehicle.  The flag shall be .9144 meters (3 feet) square, and consist of a checkered pattern of international orange and white squares of .3048 meter (1 foot) on each side (except that the flag may vary up to 10 percent from each of these dimensions);


(5)  Mark all other equipment and materials in the landing areas, using the same marking devices as in paragraph (d)(2) of this clause; and


(6)  Perform work so as to leave that portion of the landing area which is available to aircraft free from hazards, holes, piles of material, and projecting shoulders that might damage an airplane tire.

(e)  Safety Precaution Areas
The Contractor shall--


(1)  Place nothing upon the safety precaution areas without authorization of the Contracting Officer;


(2)  Mark all equipment and materials in safety precaution areas, using (unless otherwise authorized by the Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and


(3)  Provide all objects placed in safety precaution areas with a red light or red lantern at night, if the objects project above the approach-departure clearance surface or above the transitional surface.

SC-13.  IDENTIFICATION OF GOVERNMENT-FURNISHED PROPERTY (APR 1984) (FAR 52.245-3):  The Government will furnish to the Contractor the property identified in the schedule to be incorporated or installed into the work or used in performing the contract.  The listed property will be furnished to the Contractor at the place designated by the Contracting Officer.  The Contractor is required to accept delivery, pay any demurrage or detention charges, and unload and transport the property to the jobsite at its own expense.  When the property is delivered, the Contractor shall verify its quantity and condition and acknowledge receipt in writing to the Contracting Officer.  The Contractor shall also report in writing to the Contracting Officer within 24 hours of delivery any damage to or shortage of the property as received.  All such property shall be installed or incorporated into the work at the expense of the Contractor, unless otherwise indicated in this contract.  Delivery site location for Government Furnished Property is _________________________________________________________________________.
(Add paragraph (b) when project is in State of Washington)


(b)  For purposes of calculating the amount of Washington State Use Tax to be included in his bid; the Contractor shall use an estimated value of $_______________ for Government-furnished Contractor-installed (GF/CI) equipment/property.  Ultimately the actual cost of equipment furnished will be used to adjust the final contract amount by modification to reflect the user tax excluding Contractor markups, actually paid by the Contractor for GF/CI equipment schedule.
****************************************************************************

NOTE: The SCHEDULE shall be used for all projects with Government furnished property.  The dollar values are critical for Washington state, and should be included for other locations if available.******************************************************************************
	SCHEDULE

	QUANTITY
	ITEM
	DESCRIPTION
	VALUE (TOTAL)



SC-14.   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)-(EFARS 52.231-5000)

(a) This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of Proposals and FAR Part 49.  

(b) Allowable cost for construction and marine plant and equipment in sound workable condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be based on actual cost data for each piece of equipment or groups of similar serial and series for which the Government can determine both ownership and operating costs from the contractor's accounting records.  When both ownership and operating costs cannot be determined for any piece of equipment or groups of similar serial or series equipment from the contractor's accounting records, costs for that equipment shall be based upon the applicable provisions of EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region ______.  {VIII Oregon, Washington & Idaho, IV Montana }  Working conditions shall be considered to be average for determining equipment rates using the schedule unless specified otherwise by the contracting officer.  For equipment not included in the schedule, rates for comparable pieces of equipment may be used or a rate may be developed using the formula provided in the schedule.  For forward pricing, the schedule in effect at the time of negotiations shall apply.  For retroactive pricing, the schedule in effect at the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and FAR 31.205-36.  Rates for equipment rented from an organization under common control, lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the schedule, except that actual rates will be used for equipment leased from an organization under common control that has an established practice of leasing the same or similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the pricing action exceeds the small purchase threshold, the contracting officer shall request the contractor to submit either certified cost or pricing data, or partial/limited data, as appropriate.  The data shall be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet.

(e) Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) and can be viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm. 

SC-15.  PAYMENT FOR MATERIALS DELIVERED OFF-SITE  (MAR 1995)-(EFARS 52.232-5000)

(a) Pursuant to FAR clause 52.232-5, Payments Under Fixed Priced Construction Contracts, materials delivered to the contractor at locations other than the site of the work may be taken into consideration in making payments if included in payment estimates and if all the conditions of the General Provisions are fulfilled.  Payment for items delivered to locations other than the work site will be limited to: (1) materials required by the technical provisions; or (2) materials that have been fabricated to the point where they are identifiable to an item of work required under this contract.

(b) Such payment will be made only after receipt of paid or receipted invoices or invoices with canceled check showing title to the items in the prime contractor and including the value of material and labor incorporated into the item.  In addition to petroleum products, payment for materials delivered off-site is limited to the following items:  Any other construction material stored offsite may be considered in determining the amount of a progress payment.
[ USE SC-16 only for RFP Solicitations ]

SC-16.  ORDER OF PRECEDENCE - DESIGN/BUILD CONTRACT
     (a) The contract includes the standard contract clauses and schedules current at the
time of contract award. It entails (1) the solicitation in its entirety, including all drawings, cuts, and illustrations and any amendments, and (2) the successful offeror’s accepted proposal. The contract constitutes and defines the entire agreement between the Contractor and the Government. No documentation shall be omitted which in any way bears upon the terms of that agreement.
     (b) In the event of conflict or inconsistency between any of the provisions of this contract, including the Request for Proposal, Contractor’s proposal, or contract deliverable, precedence shall be given in the following order:
          (1) Betterments: Any portions of the accepted proposal, or any subsequent design or other submittal, which both conform to and exceed the provisions of the Request for Proposal. “Betterment” is defined as any product, component, or system, which exceeds the minimum requirements stated in the Request for Proposal.
          (2) The provisions of the solicitation, including drawings and attachments.
          (3) All other provisions of the accepted proposal including RFP Standard Form SF 1442 and Schedule.
          (4) Any design products including, but not limited to, plans, specifications,
engineering studies and analyses, shop drawings, equipment installation drawings, etc. These are “deliverables” under the contract and must conform to or exceed all provisions of the contract, in order of precedence herein.
[ USE SC-17 only for DESIGN BUILD CONTRACTS ]

SC-17.  [ DELETED ] [ LIMITATION OF PAYMENT FOR DESIGN:  If it should be necessary to terminate this contract, for any reason, prior to completion, the Government will pay the Contractor a fair and reasonable price for the design or construction services performed and delivered to the Government.  However, such payment will not exceed a sum greater than the amount allowable under 10 USC 4540 regardless of the actual costs the Contractor may be able to substantiate.]
[The following has been updated for use with both EBS and non-EBS solicitations.]

SC-18.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP 252.236-7001)

(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications, except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by the Contracting Officer.   

(b) The Contractor shall--


(1) Check all drawings furnished immediately upon receipt;


(2) Compare all drawings and verify the figures before laying out the work;


(3) Promptly notify the Contracting Officer of any discrepancies;    


(4) Be responsible for any errors which might have been avoided by complying with this paragraph (b); and 


(5) Reproduce and print contract drawings and specifications as needed.

(c) In general—


(1) Large scale drawings shall govern small scale drawings; and 


(2) The Contractor shall follow figures marked on drawings in preference to scale measurements.


(d) Omissions from the drawings or specifications or the misdescription of details of work which are manifestly necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not relieve the Contractor from performing such omitted or misdescribed details of the work.  The Contractor shall perform such details as if fully and correctly set forth and described in the drawings and specifications.


(e) The work shall conform to the specifications and the contract drawings identified in the index of drawings attached at the end of the Special Clauses. 
[ USE SC-19 only for DESIGN BUILD CONTRACTS ]

SC-19.   TECHNICAL PROPOSAL - COPIES TO BE FURNISHED UPON AWARD 
THE SELECTED FIRM IS REQUIRED TO FURNISH 3 (THREE) COMPLETE ADDITIONAL COPIES OF THE TECHNICAL PROPOSAL, INCLUDING ANY REVISIONS THERETO AND FINAL PROPOSAL REVISIONS (FPRs), IF APPLICABLE, WITHIN 5 WORKING DAYS OF AWARD:
[ USE SC-20 only for DESIGN BUILD CONTRACTS ]

SC-20.   COMPLIANCE CERTIFICATION 
The offeror shall certify, in the technical proposal cover letter and by note on each sheet of working drawings, that all items submitted in proposal and final design documents comply with RFP requirements.  The requirements specified in the RFP are binding contract requirements.  In case of any conflicts after the contract award between the requirements stated in the RFP and the offeror's proposal,  the RFP requirements shall govern.
[ USE SC-21 only for DESIGN BUILD CONTRACTS ]

SC‑21.  VALUE ENGINEERING:  The Corps of Engineers encourages all offeror’s to utilize the Value Engineering methodology and functional analysis techniques.  These techniques will most often result in a quality and cost effective product.

SC-22.  EPA ENERGY STAR:  The Government requires that certain equipment be Energy Star compliant.  Initially, the sole Energy Star requirement shall be the self certification by the bidder that the specified equipment is Energy Star compliant.  Within 3 months of the availability of an EPA sanctioned test for Energy Star compliance, the Contractor shall submit all equipment upgrades and additions for testing and provide proof of compliance to the Government upon completion of testing.  Testing shall be at the Contractor’s expense.

SC‑23.  RECOVERED MATERIALS:  The Corps of Engineers encourages all bidders to utilize recovered materials to the maximum extent practicable.  The attached APPENDIX R contains procurement guidelines for products containing recovered materials.
APPENDIX  R
PART 247 - COMPREHENSIVE PROCUREMENT GUIDELINE FOR PRODUCTS CONTAINING RECOVERED MATERIALS
40 CFR Ch. 1 (9-1-99 Edition)
Subpart B-Item Designations
§ 247.10 Paper and paper products.
Paper and paper products, excluding building and construction paper grades.
§ 247.11 Vehicular products.
 (a)  Lubricating oils containing re-refined oil, including engine lubricating oils, hydraulic fluids, and gear oils, excluding marine and aviation oils.
 (b)  Tires, excluding airplane tire
 (e)  Reclaimed engine coolants, excluding coolants used in non-vehicular applications.
247.12
Construction products.
(a)  Building insulation product including the following items: 
(1) Loose-fill insulation, including but not limited to cellulose fiber, mineral fibers (fiberglass and rock vermiculite, and perlite;
(2) Blanket and batt insulation, including but not limited to mineral fibers (fiberglass and rock wool).
(3)  Board (sheathing, roof decking wall panel) insulation, including but not limited to structural fiberboard and laminated paperboard products perlite composite board, polyurethane, polyisocyanurate, polystyrene, phenolics, and composites; and 
(4)  Spray-in-place insulation, including but not limited to foam-in-place polyurethane and polyisocyanurate and spray-on cellulose.

  (b) Structural fiberboard and laminated paperboard products for applications other than building         insulation, including building board, sheathing shingle backer, sound deadening board, roof insulating board, insulating wallboard, acoustical and non-acoustical ceiling tile, acoustical and non​-acoustical lay-in panels, floor underlayments, and roof overlay (cover board).

 (c)  Cement and concrete, including concrete products such as pipe and block, containing coal fly as ground granulated blast furnace (GGBF) slag.

 (d)  Carpet made of polyester fiber use in low- and medium-wear applications.
 (e)   Floor tiles and patio block containing recovered rubber or plastic.
 (f)   Shower and restroom dividers/partitions containing recovered plastic or steel.
 (g) (1)  Consolidated latex paint used for covering graffiti; and
 (2)   Reprocessed latex paint used for interior and exterior architectural applications such as wallboard, ceilings, and trim; gutter boards; and concrete, stucco, masonry, wood and metal surfaces.

§247.13 Transportation products.

 (a)   Traffic barricades and traffic cones used in controlling or restricting vehicular traffic.
 (b)   Parking stops made from concrete or containing recovered plastic or rubber.
 (c)   Channelizers containing recovered plastic or rubber.
 (d)   Delineators containing recovered plastic, rubber, or steel.
 (e)   Flexible delineators containing recovered plastic.
§ 247.14 Park and recreation products
 (a)   Playground surfaces and running tracks containing recovered rubber or plastic.
 (b)   Plastic fencing containing recovered plastic for use in controlling snow or sand drifting and as a warning/safety barrier in construction or other applications.
247.15
Landscaping products.
(a) Hydraulic mulch products containing recovered paper or recovered wood used for hydroseeding and as an over-spray for straw mulch in landscaping, erosion control, and soil reclamation.
(b)  Compost made from yard trimmings, leaves, and/or grass clippings for use in landscaping, seeding of grass or other plants on roadsides and embankments, as a nutritious mulch under trees and shrubs, and in erosion control and soil reclamation.
(c)   Garden and soaker hoses containing recovered plastic or rubber.
(d)   Lawn and garden edging containing recovered plastic or rubber.
§ 247.16 Non-paper office product.
(a) Office recycling containers and office waste receptacles.
(b) Plastic desktop accessories.
(c) Toner cartridges.
(d)  Binders.
(e)  Plastic trash bags.
(f)  Printer ribbons.
(g)  Plastic envelopes.
§ 247.17 Miscellaneous products.
Pallets containing recovered wood, plastic, or paperboard.
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